STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 06/ 21/ 05 I N SONOMA COUNTY NEAR GLEN ELLEN AT 06/ 22/ 05
CONTRACT NUMBER 04- 1A5704 THE | NTERSECTI ON OF STATE ROUTE 12 CONTRACT CODE ' E
LOCATI ON 04- SON- 12- 30. 7 AND ARNOLD DRI VE 16 CONTRACT | TEMB
I NSTALL TRAFFI C S| GNALS FEDERAL Al D ACST- P012- (094) E
PHG P012- (094) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%
PROPOSALS | SSUED 7 FUND TOTAL  HBL 161, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUVBER OF BIDDERS 4  ENG NEERS EST 176, 200. 00 AMOUNT UNDER 48, 385. 00 PERCENT UNDER EST 27. 46
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 127,815.00 2 W BRADLEY ELECTRI C I NC 415 898- 1400
00390741
90 HILL ROAD FAX 415 898-5333
NOVATO CA 94945
2 148,963.00 4 RI CHARD A HEAPS ELECTRI CAL 916 386- 8857
CONTRACTOR | NC 00472728
8909 FLORI N RD FAX 916 386- 1354
SACRAMENTO CA 95829
3 158,863.00 3 STEI NY AND COVPANY | NC 707 552- 6900
00161273
P O BOX 3008 FAX 707 554- 6347
VALLEJO CA 94590
4 173,125.00 1 PHOENI X ELECTRI C COMPANY 415 671- 3858

P O BOX 883034
SAN FRANCI SCO CA 94124

00811031

FAX 415 671-3827



04- 1A5704
04- SON-12-3
06/ 21/ 05

Bl DDER | D NAME AND ADDRESS

L

Bl D245
PAGE 2

06/ 22/ 05
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

J A GONZALES AND SON CONSTRUCTI ON
NAPA CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

THOVAS AND PRATT
EL SOBRANTE CA

ASPHALT AND | MPORT

CONSTRUCTI ON AREA SI GNS

WATER POLLUTI ON CONTRCOL PLAN AND LEAD COVPLI ANCE PLAN



04- 1A5704
04- SON-12-3
06/ 21/ 05

Bl DDER | D

LI ST

NAME AND ADDRESS

Bl D245

PAGE 3

06/ 22/ 05
OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Bl DDER | D

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728

J A GONSALVES AND SON CONSTRUCTI ON | NC
P O BOX 6553
NAPA CA 94581

J A GONSALVES AND SON CONSTRUCTI ON | NC
P O BOX 6553
NAPA CA 94581

RI LEYS STRI PI NG
P O BOX 769
UNION CI TY CA 94587

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LN
NI POMO CA 93444

STATEW DE SAFETY AND SI GNS | NC

522 LI NDON LN
NI POMO CA 93444

NAME AND ADDRESS

WATER POLLUTI ON CONTRCOL PLAN AND LEAD COVPLI ANCE PLAN

ASPHALT CONCRETE SURFACI NG REMOVAL ( PARTI AL)

| MPORT MATERI AL AND TRAFFI C CONTROL ( PARTI AL)

SI GNI NG AND STRI PI NG

CONSTRUCTI ON AREA SI GNS

PORTABLE CHANGEABLE MESSAGE SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CONTI NUED

Dl AZ
SAN JOSE

PREC!I SI ON
SAN JCSE CA
ON NEXT PAGE

STRI PI NG

BORI NG



04- 1A5704 Bl D245

04- SON-12-3 PAGE 4

06/ 21/ 05 06/ 22/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 THOVAS AND PRATT ITEM5S 1 THRU 5
EL SOBRANTE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ADVANCED CUTTI NG AND PAVI NG TRENCHI NG
41 SARTHVAR COURT
SAN JOSE CA 95138

BAYWOOD ENVI RONMENTAL SERVI CES | NC WATER PCLLUTI ON CONTRCL PLAN AND LEAD COVPLI ANCE PLAN
12 SCHOOL STREET STUDI O D
FAI RFAX CA 94930

RI LEYS STRI Pl NG STRI PI NG

P O BOX 769

UNTON CI TY CA 94587

STATEW DE SAFETY AND SI GNS ITEMS 3 THRUS5, 7, 9 AND 10

130 GROBRI C COURT
FAI RFI ELD CA 94533



04- 1A5704 Bl D245

04- SON-12- 3 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5

06/ 21/ 05 06/ 22/ 05

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00

PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 500. 00 1, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 4, 800. 00 4., 800. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 8, 000. 00 8, 000. 00
6 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 5 200. 00 1, 000. 00
7 150742 REMOVE ROADSI DE SI GN EA 2 200. 00 400. 00
8 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
9 566011 ROADSI DE SI GN - ONE POST EA 1 350. 00 350. 00
10 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 200. 00 400. 00
METHOD)

11 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 21 100. 00 2,100. 00
12 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 90, 000. 00 90, 000. 00
13 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0.00
14 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 70 52. 00 3, 640. 00
15 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 35 175. 00 6, 125. 00
16 999990 MOBI LI ZATI ON LS LUWP SUM 5, 000. 00 5, 000. 00

TOTAL 127, 815. 00



04- 1A5704 Bl D245
04- SON-12-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 21/ 05 06/ 22/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 745. 00 745. 00 875. 00 875. 00 1, 000. 00 1000. 00

2 2, 000. 00 2000. 00 500. 00 500. 00 4,000. 00 4000. 00

3 1, 250. 00 1250. 00 3,775.00 3775. 00 4, 000. 00 4000. 00

4 13, 000. 00 13000. 00 5, 750. 00 5750. 00 9, 000. 00 9000. 00

5 10, 200. 00 10200. 00 8, 250. 00 8250. 00 5, 000. 00 5000. 00

6 200. 00 1000. 00 25.00 125. 00 100. 00 500. 00

7 200. 00 400. 00 100. 00 200. 00 200. 00 400. 00

8 1, 600. 00 1600. 00 7,701. 00 7701. 00 4,000. 00 4000. 00

9 350. 00 350. 00 300. 00 300. 00 350. 00 350. 00

10 200. 00 400. 00 120. 00 240. 00 200. 00 400. 00

11 100. 00 2100. 00 7.00 147. 00 100. 00 2100. 00

12 103, 253. 00 103253. 00 115, 400. 00 115400. 00 126, 000. 00 126000. 00

13 .00 0. 00 .00 0. 00 .00 0. 00

14 52. 00 3640. 00 95. 00 6650. 00 100. 00 7000. 00

15 175. 00 6125. 00 170. 00 5950. 00 125. 00 4375. 00

16 2,900. 00 2900. 00 3, 000. 00 3000. 00 5, 000. 00 5000. 00

TOT 148, 963. 00 158, 863. 00 173, 125. 00




